

ADDENDA 1

CITY OF LA SALLE SIDEWALK REPLACEMENT PROGRAM, FALL 2011

September 23, 2011

Remove the Summary Schedule; King Tire drawing and the Quantities by Location sheets and replace with the following documents. Initial below that you have received Addenda 1.

Receipt of Addenda 1.

September 10, 2011


CITY OF LASALLE SIDEWALK REPLACEMENT PROGRAM, FALL 2011

The undersigned submits herewith his summary schedule and individual schedule of prices covering the work to be performed under this contract for each division; he understands that he must show in the individual division schedules the unit prices for which he proposes to perform each item of work, that the extensions must be made by him, and that if not so done his proposal may be rejected as irregular.

SUMMARY SCHEDULE

[illegible]

KING TIRE
237 First Street



Annual Sidewalk Replacement Program, Fall 2011

LOCATION	PCC SW, 4	PCC SW, 4 SPECIAL	CURB REMOVAL	SIDEWALK REMOVAL	CURB AND GUTTER (B- 6.12 OR B-6.18)	AGG. BSE. CSE, TA	ADJ. INLET	PCC DRIVEWAY 6
Lawn & Garden center	608			608.0		11.5		
King Tire	598		85	598.0	85	11.4	1	28
Waz's Tavern	295	432.4	8	727.4	8	13.8		
Post Office on First St.		171	9	171.0	9	3.2		
524 1st Street		120		120.0		2.3		
Flower Mart	252			252.0		4.8		
Robin Hood		585		585.0		11.1		
City Motors	116	605	7	721.0	7	13.7		
Office Supply		468.1	12.9	468.1	12.9	8.9		
Smoky Hollow	234.5	174	9	408.5	9	7.8		
	2103.5	2555.5	130.9	4659.0	130.9	88.4	1	28
	Sq. Ft.	Sq. Ft.	Foot	Sq. Ft.	Foot	Ton	Each	Sq. Yd.